
TEB REFERENCE SCREENING QUESTIONS for DACA65-03-R-0012 (AE—Study, 
Munitions Storage Area Development Plan & Design (Option) Langley Air Force Base, 
VA 
         
RATED AE FIRM NAME________________________________________________ 
 
General 
1. Please provide your name, organization name and telephone number and that of an 

alternate so we may call if we have any further questions or would like clarification 
on your input. 

 
 
 
 
 
2. Please identify the study/design upon which you are basing this rating. (Project name, 

date of project completion, location and project number, if any, name of your point of 
contact representing the Architect Engineer Firm) 

 
 
 
 
 
3. Considering all of the Architect-Engineer firms you have worked with, please rate 

this one on a scale of 1-10, with 10 being the best. 
 
 
 
 
 
4. If given your choice of Architect-Engineer firms, would you choose this one? 
 
 
 
 
 
5. Are you aware of any project where there were problems with this Architect-Engineer 

firm? If yes, please explain. 
 
 
 
 
 
6. How well did the Architect-Engineer firm handle their contract administration 

(progress reports, invoicing, etc)? 
 



 
 
 
 
Quality 
7. How was the quality of their work?  
 
 
 
 
 
8. Please describe the Architect-Engineer firm’s knowledge of criteria. 
 
 
 
 
 
9. How were the Architect-Engineer firm’s submittals (reports, drawings or 

specifications contain typographical errors, copy quality, etc.)? 
 
 
 
 
 
10. Did the submittals generate few or numerous review comments? 
 
 
 
 
 
11. Were review comments resolved in the following submittal? 
 
 
 
 
 
12. Was significant rework required?  
 
 
 
 
 
13. Were there any problems during implementation of the study results, design or 

construction schedule delays that can be attributed to AE error? 
 
 



 
 
 
Time 
14. Did the Architect-Engineer firm finish the study/design on schedule, or is it on 

schedule now?  
 
 
 
 
 
15. Were interim submittals on time, quality controlled by AE firm with disciplines 

coordinated? 
 
 
 
 
 
16. Did the Architect-Engineer firm request an extension to the schedule? 
 
 
 
 
 
17. How effective was the Architect-Engineer firm in managing the schedule? 
 
 
 
 
 
18. How was their responsiveness to customer caused delays to their schedule? 
 
 
 
 
 
19. How was their responsiveness to review comments? 
 
 
 
 
 
Cost 
20. Did this Architect-Engineer firm request a modification to the contract which 

increased the price? If yes, why? 
 



 
 
 
 
21. Did it appear that they had sufficient funding to do the work? 
 
 
 
 
 
Attitude  
22. How cooperative was the Architect-Engineer firm in fulfilling customer requested 

modifications to the scope? 
 
 
 
 
 
23. Please describe the Architect-Engineer firm’s effort to seek and integrate customer 

input. 
 
 
 
 
 
24. Did the Architect-Engineer firm propose at least one alternative concept? Did it seem 

like they had lots of ideas? 
 
 
 
 
 
25. Were there any issues during construction that the Architect-Engineer firm was asked 

to resolve? If yes, describe the response. 
 
 
 
 
 


