

U.S. Army Corps of Engineers Norfolk District (NAO) FY12 Forecast of Contracting Opportunities

U.S. Army Corps of Engineers Norfolk District (NAO) presents the following Forecast of Contracting Opportunities (FCO) for fiscal year 2012 for informational purposes. The FCO is a snapshot of our planned acquisitions and is for planning purposes. It does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by NAO to purchase the desired products and/or services. The requirements listed below may or may not be executed and are contingent upon funding, real estate, permits and other factors that affect the requirements.

All acquisition strategies are subject to change based on market research and as the requirements are further definitized. Requirements over the simplified acquisition threshold listed as "SB" means that the requirement will be set aside for small businesses, but the specific socioeconomic category has not been determined at the time of publication and will be ultimately determined by market research. Small businesses are encouraged to respond to NAO Sources Sought Notices, a form of market research. The projected quarters (or dates) provided below are the estimated quarters (or dates) NAO anticipates advertising requirements within the Federal Business Opportunities System (FedBizOpps) at: www.fbo.gov (for all open market procurements greater than \$25K). Use DoDAAC "W91236" (a six-position code that uniquely identifies a DOD activity or organization) to locate NAO requirements within FedBizOpps.

	Type of Action	Name	Location	Estimated Cost	Acquis Method	Projected Advertise Date	Projected Award Date
1	MCA	Aviation Training Facility	JB Langley-Eustis	\$10-\$20M	Unrestrict (DBB)	15-Jan-12	30-Apr-12
2	MCA	AIT Barracks Complex, Ph2	JB Langley-Eustis	\$25-\$40M	Unrestrict (DBB)	15-Dec-12	12-Apr-12
3	MCA	Asymmetric Warfare Group Training Facilities	Ft. A.P. Hill	\$25-\$55M	MATOC (DBB)	Advertised	31-Dec-11
4	MCA	Indoor Range	Ft. A.P. Hill	\$1-5M	MATOC (DBB)	Advertised	31-Dec-11
5	MCA	Operational Readiness Training Complex - Dining Facility	JB Lewis-McChord, WA	\$5-10M	COS SATOC	15-Dec-11	30-Apr-12
6	MCA	Operational Readiness Training Complex - Dining Facility	Ft. Hood, Texas	\$5-10M	COS MATOC	15-Dec-11	30-Apr-12
7	OMA	Repair 3 Dams	Quantico MCB	\$5-\$10M	Unrestrict (D-B)	1-Apr-12	1-Jul-12
8	OMA	CAT/OX for NAC/SAC	Radford Ammo	\$1.5M	TBD (DBB)	1-Feb-12	1-May-12
9	OMA	Miscellaneous Repair/Renovation Projects (currently 11 projects)	DSC-Richmond	\$16.5M	SB	1-Jul-12	1-Sep-12
10	OMA	Miscellaneous Repair/Renovation Projects (currently 2 projects)	Fort Pickett	\$5.0M	SB	1-Jul-12	1-Sep-12
11	OMA	Various Security Improvements @Langley	Langley-Eustis	\$2.0M	SB	1-Jul-12	1-Sep-12
12	OMA	Repair/Renovate Barracks 3005	Fort Lee	\$10.00	MATOC (DBB)	Advertised	31-Dec-11

U.S. Army Corps of Engineers Norfolk District (NAO) FY12 Forecast of Contracting Opportunities

	Type of Action	Name	Location	Estimated Cost	Acquis Method	Projected Advertise Date	Projected Award Date
13	OMA	DoDEA Preventive Maintenance	Ft. Campbell, KY	\$1M/year, 5 Year	SB	2nd qtr	2nd qtr
14	OMA	DoDEA Preventive Maintenance	Ft.Knox, KY	\$1M/year, 5 Year	SB	2nd qtr	2nd qtr
15	OMA	MEPS Furniture	Charlotte, NC	\$650k	SB 8(a)	3rd qtr	3rd qtr
16	OMA	MEPS Furniture	Salt Lake, UT	\$650k	SB 8(a)	3rd qtr	3rd qtr
17	OMA	MEPS Furniture	Memphis, TN	\$650k	SB 8(a)	3rd qtr	3rd qtr
18	OMA	MEPS Furniture	Phoenix, AZ	\$650k	SB 8(a)	3rd qtr	3rd qtr
19	OMA	MEPS Furniture	Portland, ME	\$650k	SB 8(a)	3rd qtr	3rd qtr
20	OMA	MEPS Furniture	Phoenix, AZ	\$650k	SB 8(a)	3rd qtr	3rd qtr
21	CW	Virginia Beach Hurricane Protection, Dredging and Beach Fill	Virginia Beach, VA	<\$15.0M	Unrestricted (DBB)	Advertised	15-Dec-11
22	CW	Craney Island Expansion, Oyster Mitigation Project	Elizabeth River, VA	<\$5.0M	Unrestricted (DBB)	15-Jan-12	1-Mar-12
23	CW	Chesapeake Bay Oyster Recovery, Oyster Reef Rehabilitation	Various locations in VA	<\$2.0M	Unrestricted (DBB)	1-Mar-12	15-May-12
24	CW	Norfolk Harbor and Channels, Dredging	Channel to Newport News	<\$5M	Unrestrict (DBB)	1-Jun-12	17-Aug-12
25	CW	Norfolk Harbor and Channels, Dredging	Thimble Shoal Channel	<\$5M	Unrestrict (DBB)	1-Jun-12	17-Aug-12
26	CW	Craney Island Expansion, Dredging and Dike Construction, North Cross Dike	Elizabeth River, VA	\$20-40M	Unrestrict (DBB)	15-Jun-12	31-Aug-12
27	CW	Norfolk Harbor, Craney Island, Truck Haul for Dike Construction	Craney Island	<\$5M	SB 8A	1-Aug-12	21-Sep-12
28	CW	Tylers Beach, Dredging	Isle of Wight, VA	<\$3M	SB (DBB)	1-Aug-12	22-Sep-12
29	CW	Craney Island Rehandling Basin, Dredging	Norfolk Harbor, adjacent to	<\$5M	Unrestricted (DBB)	1-Aug-12	24-Sep-12
30	IIS	Atlantic Wood Industries Superfund Site – Phase 1B Soil Stabilization	Portsmouth, VA	\$5-10M	Unrestricted (DBB)	15-Jan-12	30 Mar 20122
31	IIS	Environmental : Environmental Support For Others (ESFO) , Environmental Quality (EQ), etc.	Various Locations	\$10M	Various Existing	FY12 Various	FY12 various
32	IIS	Arlington National Cemetery Various Repairs/Upgrades	Arlington	\$10M	Multiple Small Business Acquisitions	FY12 Various	FY12 Various
33	IIS	Arlington National Cemetery MATOC	Arlington	\$35M	SDV	3rd qtr	4th qtr
34	A-E	IDIQ for Design Services at Arlington National Cemetary	Arlington	\$5M	Unrestricted	Closed 29 Nov 12	2nd qtr
35	A-E	Enhanced Commissioning	North Atlantic Division Wide	\$12M	TBD	2nd qtr	2nd qtr
36	A-E	IDIQ for Design Services for DoDEA Schools	Worldwide	\$12M	TBD	3rd qtr	4th qtr
37	A-E	IDIQ for Design Services	Norfolk District AOR	\$12M	TBD	3rd qtr	4th qtr