



# US Army Corps of Engineers Norfolk District



Prog Resp	Type of Action	Anticipated Solicitation Date or Quarter	Description of Project or Acquisition	Location	Anticipated Award Amount	Anticipated Proposal Due Date	Anticipated Award Date	Acq. Method	Solicitation Type	Set Aside
Norfolk	MIL_BRAC	30-Mar-09	SCOE Warrior Training Facilities (RFP 2)	Fort AP Hill	\$4,000,000	15-May-09	30-Jun-09	2-Phase	D-B	SB
Norfolk	MIL_BRAC	1-Apr-09	HAZMART	Fort Lee	\$1,200,000	15-Mar-09	15-Apr-09	Sole Source	D-B-B	8(a)
Norfolk	MIL_BRAC	6-Apr-09	Renovate 2300 for Army/AF Transp. School	Fort Lee	\$9,000,000	15-May-09	30-Jun-09	Task Order	D-B-B	LB MATOC
Norfolk	MIL_MCA	15-Apr-09	Vehicle Paint facility	Fort Eustis	\$3,000,000	1-Jun-09	30-Jun-09	Task Order	D-B	8(a) MATOC
Norfolk	MIL_BRAC	15-Apr-09	Consolidated Troop Health/Dental (CTMC)	Fort Lee	\$18,000,000	31-Aug-09	19-Oct-09	2-Phase	D-B	UNR
Norfolk	MIL_BRAC	7-May-09	Munitions/EOD Complex	Fort Lee	\$24,500,000	15-Jun-09	1-Aug-09	Task Order	D-B	LB MATOC
Norfolk	MIL_BRAC	15-May-09	Central Campus C2	Fort Lee	\$34,000,000	15-Jul-09	1-Sep-09	1-Step	DBB	UNR
Norfolk	MIL_MCA	1-Jun-09	Machine Gun Range	Fort Pickett	\$2,000,000	1-Aug-09	30-Sep-09	Sole Source	D-B-B	8(a)
Norfolk	MIL_DWCF	1-Jun-09	Fire Station	Radford	\$4,000,000	1-Aug-09	15-Sep-09	Task Order	D-B	SDV MATOC
Norfolk	NAF	1-Jun-09	Child Development Center	Langley AF	\$4,000,000	1-Aug-09	15-Sep-09	Task Order	D-B	8(a) MATOC
Norfolk	MIL_BRAC	4-Jun-09	Training Ammo Supply Point	Fort Lee	\$2,500,000	15-Jul-09	15-Aug-09	Sole Source	D-B-B	8(a)
Norfolk	MIL_MCA	15-Jun-09	Training Support Center	Fort Eustis	\$11,000,000	30-Jul-09	30-Aug-09	Task Order	D-B-B	8(a) MATOC
Norfolk	MIL_BRAC	1-Jul-09	Troop Medical/Dental Clinic	Fort Lee	\$18,000,000	31-Aug-09	19-Oct-09	2-Phase	D-B	UNR
Norfolk	MIL_MCA	1-Jul-09	Child Development Center	Fort Eustis	\$8,000,000	15-Aug-09	30-Sep-09	2-Phase	D-B	8(a)
Norfolk	MIL_MCA	1-Jul-09	Family Housing Replacement	Radford	\$1,000,000	15-Aug-09	30-Sep-09	Sole Source	D-B	8(a)
Norfolk	MIL_BRAC	1-Jul-09	USMC Collocated Courses	Fort Lee	\$23,000,000	30-Aug-09	15-Oct-09	Task Order	D-B	LB MATOC
Norfolk	MIL_MCN	15-Jul-09	Channel Deepening Navy MCON	Norfolk	\$45,000,000	13-Sep-09	30-Sep-09	IFB	D-B-B	UNR
Fort Worth	MIL_BRAC	1-Aug-09	Central Issue Facility	Fort Lee	\$9,000,000	1-Oct-09	1-Nov-09	Task Order	D-B	LB MATOC
Norfolk	MIL_BRAC	1-Sep-09	Renovate 10500 for DCMA HQ	Fort Lee	\$21,000,000	1-Nov-09	31-Dec-09	Task Order	D-B-B	LB MATOC
Norfolk	MIL_BRAC	15-Sep-09	Bldg 705 Renovations	Fort Eustis	\$10,000,000	1-Nov-09	15-Dec-09	Task Order	D-B-B	8(a) MATOC
Norfolk	MIL_BRAC	15-Sep-09	Joint Task Force - Civil Support	Fort Eustis	\$17,000,000	1-Nov-09	15-Dec-09	Task Order	D-B-B	LB MATOC
Norfolk	MIL_MCA	1-Oct-09	Infantry Platoon Battle Course	Fort AP Hill	\$4,000,000	15-Nov-09	31-Dec-09	Task Order	D-B-B	SDV MATOC
Norfolk	MIL_MCA	1-Oct-09	SCOE EOD Training Complex	Fort AP Hill	\$8,000,000	15-Nov-09	31-Dec-09	1-Step	D-B-B	SB
Norfolk	MIL_MCA	1-Oct-09	Training Support Center	Fort AP Hill	\$8,000,000	15-Nov-09	31-Dec-09	1-Step	D-B-B	SB
Norfolk	MIL_MCA	1-Oct-09	Artifact Storage	Fort Lee	\$27,000,000	15-Nov-09	31-Dec-09	Task Order	D-B	LB MATOC
Fort Worth	MIL_MCA	1-Oct-09	Warrior in Transition Unit	Fort Lee	\$5,000,000	15-Nov-09	31-Dec-09	Task Order	D-B	COS MATOC
Norfolk	MIL_AF	1-Oct-09	LaSalle Gate Upgrades	Langley AF	\$8,000,000	15-Nov-09	31-Dec-09	Task Order	D-B	SDV MATOC
Norfolk	MIL_BRAC	1-Oct-09	Bldg 661 Renovations	Fort Eustis	\$4,000,000	15-Nov-09	31-Dec-10	Task Order	D-B-B	8(a) MATOC
Fort Worth	MIL_MCA	Advertised	AIT Complex	Fort Lee	\$78,240,000	9-Jan-09	30-Mar-09	2-Phase	D-B SEED	COS MATOC
Norfolk	MIL_BRAC	Advertised	TA-5 Barracks Phase 2	Fort Lee	\$112,000,000	31-Oct-08	30-Mar-09	2-Phase	D-B	UNR
Norfolk	MIL_BRAC	Advertised	Central Campus Phase 2	Fort Lee	\$108,000,000	15-Apr-09	15-May-09	2-Phase	D-B	UNR
Norfolk	MIL_BRAC	Advertised	SCOE Warrior Training Facilities (RFP1)	Fort Lee	\$7,000,000	2-Jan-09	30-Mar-09	Task Order	D-B	HZ MATOC
Norfolk	MIL_MCA	Advertised	TEMF	Fort Eustis	\$13,000,000	15-Jan-09	31-Mar-09	2-Phase	D-B	UNR
Norfolk	MIL_MCA	Advertised	Company Ops Facilities	Fort Eustis	\$14,400,000	2-Apr-09	30-Apr-09	Task Order	D-B	COS MATOC

**BUILDING STRONG**<sup>SM</sup>