

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES	
				J	1	6
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 25-Apr-2003	4. REQUISITION/PURCHASE REQ. NO. W26GLG-2253-0525		5. PROJECT NO.(If applicable) MUHJ 033006	
6. ISSUED BY CONTRACTING OFFICE (CA/CW) US ARMY ENGR DIST NORFOLK ATTN: CENAO-SS-C 803 FRONT STREET NORFOLK VA 23510-1096		CODE DACA65	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACA65-02-R-0041	
				X	9B. DATED (SEE ITEM 11) 24-Sep-2002	
					10A. MOD. OF CONTRACT/ORDER NO.	
					10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE		11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS		
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.						
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).						
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
D. OTHER (Specify type of modification and authority)						
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) AMENDMENT NO. 0003 to DACA65-02-R-0041, F-22 Storm Drainage, Langley Air Force Base, VA.						
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
				TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 01-May-2003	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**The following items are applicable to this modification:**CONTINUATION

1. PHASE II PROPOSAL DUE DATE IS MAY 21, 2003 at 2:00 pm. Proposals to be delivered to U.S. Army Engineer, Norfolk, 803 Front Street, ATTN: CENAO-SS-C, Norfolk, VA 23510-1096.
2. SECTION 00010: DELETE Bidding Schedule in its entirety and REPLACE with the attached.
3. SECTION 00800: REPLACE WAGE RATES with the attached Wage Rates (VA020018, Rev 1/3/03), as follows:

**General Decision Number VA020018**

General Decision Number **VA020018**  
Superseded General Decision No. VA010018

State: Virginia

Construction Type:  
HEAVY

County(ies):  
GLOUCESTER      NEWPORT NEWS\*      YORK  
HAMPTON\*      POQUOSON\*  
JAMES CITY      WILLIAMSBURG\*

\*INDEPENDENT CITIES

HEAVY CONSTRUCTION PROJECTS (Excluding Sewer and Water Lines)

Modification Number	Publication Date
0	03/01/2002
1	03/08/2002
2	06/21/2002
3	08/09/2002
4	11/15/2002
5	01/03/2003
6	03/07/2003

COUNTY(ies):  
GLOUCESTER      NEWPORT NEWS\*      YORK  
HAMPTON\*      POQUOSON\*  
JAMES CITY      WILLIAMSBURG\*

\* ASBE0085B 03/01/2003  
Rates      Fringes

ASBESTOS WORKERS/INSULATORS:

Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.

Also the application of firestopping material for wall openings and penetrations in walls, floors, ceilings and curtain walls. 19.53 5.94

---

BOIL0045B 10/01/2002

	Rates	Fringes	
BOILERMAKERS	23.87	14.24	

---

CARP0613C 05/01/2002

	Rates	Fringes	
CARPENTERS & PILEDRIVERS	17.79	4.24+2%	

---

ELEC0666G 12/01/2002

	Rates	Fringes	
ELECTRICIANS: James City County	23.17	3.48+11.00%	

---

ELEC1340A 12/01/2001

	Rates	Fringes	
ELECTRICIANS	19.15	2.40+11.25%	

---

ELEC1340E 12/01/1999

	Rates	Fringes	
LINEMEN and CABLE SPLICERS:			

From 7812 Warwick Blvd., Newport News, Virginia, to North of Route 460 and South of the Piankatank River, including the boundaries of Newport News and York County, including Fort Eustis, Naval Mine Depot, Naval Mine Warfare School, American Oil Refinery, VEPCO, Yorktown Generating Station, Cheatham Annex, Camp Peary, and

Gloucester County	18.00	2.25+11%	
-------------------	-------	----------	--

Beyond North of Route 460 and South of the Piankatank River.	19.00	2.25+11%	
--	-------	----------	--

---

ENGI0147A 05/01/2002

	Rates	Fringes	
POWER EQUIPMENT OPERATORS: Cranes and Mechanics	19.38	6.43	
Fork Lift	15.50	6.43	
Oilers	12.02	6.43	

---

ENGI0147K 05/01/1995

	Rates	Fringes
POWER EQUIPMENT OPERATORS (PIPELINE):		
Backhoes	23.54	5.46
Boring Machine	17.46	4.96
Bulldozers	23.54	5.46
Cranes	23.54	5.46
Oilers	12.07	3.96
Side Boom	23.54	5.46

---

IRON0079E 05/01/2002

	Rates	Fringes
IRONWORKERS:		
Structural & Reinforcing	19.43	5.06+11.9%

---

PAIN0051K 06/16/2001

	Rates	Fringes
PAINTERS:		
Bridges, Heavy Industrial Plants, Mills or any Tanks, Structural Steel, Sandblasting	15.40	4.91

---

PLAS0229B 05/01/1999

	Rates	Fringes
CEMENT MASONS	15.60	2.55

---

PLUM0540D 05/01/2000

	Rates	Fringes
PLUMBERS & PIPEFITTERS	20.25	6.37

---

SUVA2030A 06/22/1993

	Rates	Fringes
BRICKLAYERS	15.15	
LABORERS:		
Laborers (Including Mason Tenders, Brick)	7.61	1.08
Landscape Laborers	7.71	

Pipelayers	8.16	1.00
POWER EQUIPMENT OPERATORS:		
Backhoes	11.46	
Bulldozers	11.77	1.82
Excavators	12.65	2.04
Loaders	11.02	2.10
Rollers	9.21	
TRUCK DRIVERS		8.63

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

---

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

-----  
In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment

data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.  
END OF GENERAL DECISION

3. Technical specifications and drawings are amended. Make appropriate changes in accordance with the attached.

Section 00010 Solicitation Contract Form

<u>ITEM NO</u>	<u>SUPPLIES/SERVICES</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
0001	All construction work within the 5' line (includes all work inside of a line drawn at a perpendicular distance of five feet outside of the exterior face of foundation walls), complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0002-0005, and Schedule II-Optional Bid Items.	1	Lump Sum	_____	_____
0002	All construction work outside of the five-foot line, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001, 0003-0005, and Schedule II – Optional Bid Items	1	Lump Sum	_____	_____
0003	All costs in connection with As-Built Drawings as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0002, and 0004-0005, and Schedule II- Optional Bid Items.	1	Lump Sum	<u>1</u>	<u>\$20,000</u>
0004	All work for O&M Manuals as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0003, 0005, and Schedule II- Optional Bid Items.	1 Job	Lump Sum	<u>1</u>	<u>\$50,000</u>
0005	All work for Form 1354 Checklist and Equipment in Place List as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0004 and Schedule II – Optional Bid Items.	1 Job	Lump Sum	<u>1</u>	<u>\$10,000</u>
BASE BID ITEMS		SCHEDULE I – TOTAL BASE BID			_____
<u>OPTIONAL BID ITEMS</u>					
0006	All costs in connection with disposal of petroleum contaminated soil 50 PPM<TPH<1500 PPM, BTEX<10, and TOX<100 PPM into an approved sanitary, solid, or industrial waste landfill, or approved thermal treatment facility, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0007-0009, and Schedule I – Base Bid Items.	14,500	Tons	_____	_____

