

M

TAB

TAB TAB

TAB

TAB

TAB

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT (Nonappropriated Funds)

PAGE OF

1

For use of this form, see AR 215-4; proponent agency is ODCSPER

1. AMENDMENT/MODIFICATION NO. 0002 2. EFFECTIVE DATE 8 January 2004 3. REQUISITION/PURCHASE REQUEST NO. 4. PROJECT NO. (If applicable)

5. ISSUED BY Contracting Office (CENAO-SS-C) US Army Engineer District, Norfolk 803 Front Street Norfolk, VA 23510

6. ADMINISTERED BY (If other than block 5)

7. CONTRACTOR NAME AND ADDRESS (Include Street, City, County, State, and ZIP Code)

Empty rectangular boxes for contractor name and address.

8. AMENDMENT/MODIFICATION

X AMENDMENT OF SOLICITATION DATED December 19, 2003 NO. NAFTS3-04-R-0009

MODIFICATION OF CONTRACT/ ORDER DATED NO.

9. THIS BLOCK APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in block 12. The hour and date specified for receipt of Offers is extended, X is not extended. Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation, or as amended, by one of the following methods.

(a) By signing and returning 1 copies of this amendment; (b) by acknowledging receipt on each copy of the offer submitted; or (c) by separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE ISSUING OFFICE PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.

10. NO APPROPRIATED FUNDS OF THE UNITED STATES SHALL BECOME DUE, OR BE PAID, THE CONTRACTOR BY REASON OF THIS CONTRACT.

11. THIS BLOCK APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS

- (a) This Change Order is issued pursuant to The Changes set forth in block 12 are made to the above numbered contract/order. (b) The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, etc.) set forth in block 12. (c) This Supplemental Agreement modifies the above numbered contract as set forth in block 12.

12. DESCRIPTION OF AMENDMENT/MODIFICATION

YOUTH ACTIVITY CENTER, LANGLEY AIR FORCE BASE, VIRGINIA is amended as follows.

- 1. SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS (bid schedule) is amended as shown on attached. 2. SECTION J, LIST OF ATTACHMENTS is amended to add General Dection No. VA030035 dated 06/13/2003.

Except as provided herein, all terms and conditions of the document referenced in block 8, as heretofore changed, remain unchanged and in full force and effect.

13. SIGNATURE REQUIREMENT

- CONTRACTOR/OFFEROR IS NOT REQUIRED TO SIGN THIS DOCUMENT. CONTRACTOR/OFFEROR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN COPIES TO ISSUING OFFICE

14. NAME AND SIGNATURE OF CONTRACTING OFFICER DATE SIGNED

15. NAME OF CONTRACTOR/OFFEROR (Signature of person authorized to sign)

16. NAME AND TITLE OF CONTRACTOR/OFFEROR DATE SIGNED

Section 00010 Solicitation Contract Form

<u>ITEM NO</u>	<u>SUPPLIES/SERVICES</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
0001	All construction work within the 5' line (includes all work inside of a line drawn at a perpendicular distance of five feet outside of the exterior face of foundation walls), complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0002-0006, and Schedule II-Optional Bid Items.	1	Lump Sum	_____	_____
0002	All costs in connection with site demolition complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001, 0003-0006, and Schedule II-Optional Bid Items.	1	Lump Sum	_____	_____
0003	All construction work outside of the five-foot line, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0002, 0004-0006, and Schedule II – Optional Bid Items	1	Lump Sum	_____	_____
0004	All costs in connection with As-Built Drawings as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0003, and 0005-0006, and Schedule II- Optional Bid Items.	1	Lump Sum	<u>1</u> _____	<u>\$15,000</u>
0005	All work for O&M Manuals as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0004, 0006, and Schedule II- Optional Bid Items.	1 Job	Lump Sum	<u>1</u> _____	<u>\$30,000</u>
0006	All work for Form 1354 Checklist and Equipment in Place List as specified from preparation to final, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of items 0001-0005 and Schedule II – Optional Bid Items.	1 Job	Lump Sum	<u>1</u> _____	<u>\$5,000</u>
BASE BID ITEMS		SCHEDULE I – TOTAL BASE BID			_____

OPTIONAL BID ITEMS

0007	1	Lump Sum		
All costs in connection with Second Floor Storage, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of Schedule I – Base Bid Items, and items 0008-0009.				

0008	1	Lump Sum		
All costs in connection with Playground Equipment, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of Schedule I – Base Bid Items, and items 0007 and 0009.				

0009	1	Lump Sum		
All costs in connection with providing 12-strand single mode fiber cable in existing ductbank from Building 23 Comm. Room to new Youth Center, complete, including all work incidental thereto as shown on the drawings and as specified, exclusive of Schedule I – Base Bid Items, and items 0007-0008.				

SCHEDULE II – TOTAL OPTIONAL BID ITEMS		
----------------------------------------	--	--

TOTAL SCHEDULE I + SCHEDULE II BID ITEMS		
------------------------------------------	--	--

General Decision Number: VA030035 06/13/2003

General Decision Number: **VA030035** 06/13/2003

Superseded General Decision No. VA020035

State: Virginia

Construction Type:

BUILDING

County(ies):

HAMPTON*

*INDEPENDENT CITY OF HAMPTON (INCLUDING LANGLEY AIR FORCE BASE
AND FORT MONROE)

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number Publication Date

0 06/13/2003

COUNTY(ies):

HAMPTON*

ELEC1340A 12/01/2002

	Rates	Fringes
ELECTRICIANS	19.45	5.08

ENGI0147D 05/01/2002

	Rates	Fringes
POWER EQUIPMENT OPERATORS: Cranes, Under 90 tons	19.38	6.43

IRON0079A 05/01/2003

	Rates	Fringes
IRONWORKERS, RIGGING	19.70	7.89

PLUM0540A 05/01/2000

	Rates	Fringes
PLUMBERS & PIPEFITTERS (Including HVAC Work)	20.25	6.37

SUVA1097A 06/11/1999

	Rates	Fringes	
ACOUSTICAL CEILING MECHANICS			13.13
BRICKLAYERS	16.61		
CARPENTERS:			
Form Work ONLY	12.13	2.15	
All Other Work (Excluding Drywall Hanging and Acoustical Ceiling Work)	12.90	2.15	
CEMENT FINISHERS		11.38	
DRYWALL FINISHERS	12.42	2.15	
DRYWALL HANGERS (Including Metal Stud Framing)	13.07	.76	
GLAZIERS	16.22		
IRONWORKERS, STRUCTURAL		16.80	4.40
LABORERS:			
Unskilled	7.72		
Mason Tenders, Brick	7.76		
LATHERS	12.00		
PAINTERS, BRUSH AND ROLLER (Excluding Drywall Finishing)	10.94		
PLASTERERS	13.30		
POWER EQUIPMENT OPERATORS:			
Backhoes	11.58		
Forklifts	8.33		
ROOFERS	11.94		
SHEET METAL PANEL INSTALLERS		10.76	.59
TRUCK DRIVERS, DUMP		8.46	

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

=====

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates

listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION