
 
 

U.S. Army Corps of Engineers Norfolk District (NAO) 
FY13 Forecast of Contracting Opportunities 

  
 
U.S. Army Corps of Engineers Norfolk District (NAO) presents the following Forecast of 
Contracting Opportunities (FCO) for fiscal year 2013 for informational purposes. The FCO is a 
snapshot of our planned acquisitions and is for planning purposes. It does not represent a pre-
solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a 
commitment by NAO to purchase the desired products and/or services. The requirements listed 
below may or may not be executed and are contingent upon funding, real estate, permits and 
other factors that affect the requirements.  
 
All acquisition strategies are subject to change based on market research and as the 
requirements are further definitized. Requirements over the simplified acquisition threshold 
listed as “SB” means that the requirement will be set aside for small businesses, but the specific 
socioeconomic category has not been determined at the time of publication and will be 
ultimately determined by market research. Small businesses are encouraged to respond to NAO 
Sources Sought Notices, a form of market research. The projected quarters (or dates) provided 
below are the estimated quarters (or dates) NAO anticipates advertising requirements within the 
Federal Business Opportunities System (FedBizOpps) at: www.fbo.gov (for all open market 
procurements greater than $25K). Use DoDAAC “W91236” (a six-position code that uniquely 
identifies a DOD activity or organization) to locate NAO requirements within FedBizOpps.  

 

       As of 14 Nov 2012 

 



U.S. Army Corps of Engineers Norfolk District (NAO)
FY13 Forecast of Contracting Opportunities

Project Description Program Location  Estimated 
Cost 

 Status Method Acq 
Strategy

 FY QTR Small 
Business

NOTES

ANC - 6" Water Line IIS Arlington National Cemetary $0-$1M  In negotiations for award MATOC DBB 2013 2 X NEW SDV MATOC FOR ANC

ANC - Headstone Removal IIS Arlington National Cemetary $0-$1M In Design Sole Source DBB 2013 1 X Patriot

ANC - Millennium Construction IIS Arlington National Cemetary $50-$80m  In Design 2-Phase DBB 2013 4  Two-Phase BV or Two-Step

ANC - New MATOC IIS Arlington National Cemetary $35,000 Awaiting Seed Project NA NA 2013 2 X NEW SDV MATOC FOR ANC

ANC - Parking Garage Repairs IIS Arlington National Cemetary $1-$5M  In Design MATOC DBB 2013 3 X NEW SDV MATOC FOR ANC

ANC - Repair Boundary Wall IIS Arlington National Cemetary $0-$1M  Waiting for funds to re-advertise MATOC DBB 2013 2 X NEW SDV MATOC FOR ANC

ANC - Repair Eternal Flame IIS Arlington National Cemetary $0-$1M In Design IDC DBB 2013 2 X

ANC - Replace Fuel Station IIS Arlington National Cemetary $0-$1M  Waiting for Design Funds MATOC DBB 2013 4 X NEW SDV MATOC FOR ANC

ANC - Roosevelt Road IIS Arlington National Cemetary $0-$1M  Waiting for Design Funds MATOC DBB 2013 3 X NEW SDV MATOC FOR ANC

ANC - Utilities Removals IIS Arlington National Cemetary $1-$5M  In Design MATOC DBB 2013 3 X NEW SDV MATOC FOR ANC

ANC - Visitors Center Basement Renovations IIS Arlington National Cemetary $0-$1M  In Design MATOC DBB 2013 4 X NEW SDV MATOC FOR ANC

Atlantic Woods Dredging IIS Norfolk $5-10M  In Design (by EPA) TBD DBB 2013 1

CB Oyster Restoration- GWR Rehabilitation CW Various $0-$1M  In Design Sole Source DBB 2013 3

Craney Island Rehandling Basin CW Craney Island $1-$5M  Preparing Plans and Specifications  IFB DBB 2013 1  Maintenance Dredging Contract 

DLA - Renovate Bldg 24 (Round House) OMA DLA- Richmond $1-$5M In Design RFP DB 2013 1 HUBZone

DLA - Renovate Bldg 42 (Bellwood Club) OMA DLA- Richmond $1-$5M In Design RFP DB 2013 1 X SB

DLA - Renovate Bldg 56 (Water Plant) OMA DLA- Richmond $0-$1M In Design RFP DB 2013 1 X 8a

DLA - Renovate Bldg 70 OMA DLA- Richmond $0-$1M In Design RFP DB 2013 1 X 8a

DLA - Repair Parking Lots OMA DLA- Richmond $1-$5M In Design IDC DB 2013 2 X SB

DLA - Repair WH 9 and 12 Roofs OMA DLA- Richmond $1-$5M Waiting for Design Funds RFP DB 2013 4 Alaska Native

DLA - Roadway Repair/Paving OMA DLA- Richmond $1-$5M In Design IDC DB 2013 2 X SB

DoDEA SRM OMA Various $1-$5M Existing Construction Contracts 2013 1,2,3,4 X SB

DoDEA SRM OMA Various $1-$5M Existing Construction Contracts 2013 1,2,3,4 X SDV

DoDEA SRM OMA Various $1-$5M Existing Construction Contracts 2013 1,2,3,4 X WO

Fort AP Hill - AHA Reconfiguration OMA Fort AP Hill $0-$1M  Design started TBD DBB 2013 4 X Design just awarded

Fort AP Hill - B1547 Renovation OMA Fort AP Hill $0-$1M  Design ongoing TBD DBB 2013 3 X

Fort Eustis - Renovate Bldg 663 OMA Fort Eustis $5-10M RTA 30SEP12, Waiting for $$$ TBD DBB 2013 1 X Need to determine strategy

Fort Eustis - Renovate Bldg 664 OMA Fort Eustis $5-10M RTA 30SEP12, Waiting for $$$ TBD DBB 2013 1 X Need to determine strategy

Fort Lee - AIT Barracks Phase II (Barracks and Site) MCA Fort Lee $40-$60M In Design MATOC DBB 2013 2 NER UNR MATOC, capacity from SWF

Fort Lee - Phase II BTN and BDE HQs MCA Fort Lee $5-10M In Design MATOC DBB 2013 3 X NER SB MATOC, capacity from SWF

Fort Lee - Phase II USMC HQ MCA Fort Lee $1-$5M In Design MATOC DBB 2013 2 X NER SB MATOC, capacity from SWF

Fort Lee - Repair Barracks 3004 OMA Fort Lee $10-$15M  In Design IFB DBB 2013 2 X

Fort Pickett - PEB Concrete Pad OMA Fort Pickett $0-$1M In Design Sole Source DBB 2013 2 X SB

Fort Pickett - Renovate 2600 Compound OMA Fort Pickett $0-$1M In Design Sole Source DBB 2013 2 X SB

Fort Pickett - Renovate Bldg 1724 OMA Fort Pickett $0-$1M In Design Sole Source DBB 2013 2 X 8a - Syncon

James River Channel Dredging CW Various $5-10M  Design, Plans and Specifications  IFB DBB 2013 2 X  Maintenance Dredging Contract.  New 
IDIQ Contract FY13 Award.  Base year 
plus two option years ($3M per year). 
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FY13 Forecast of Contracting Opportunities

Project Description Program Location  Estimated 
Cost 

 Status Method Acq 
Strategy

 FY QTR Small 
Business

NOTES

MEPS Charlotte OMA Charlotte $0-$1M  furniture IFB 2013 1 X

MEPS Chicago OMA Chicago $0-$1M  furniture IFB 2013 1 X

MEPS Houston OMA Houston $0-$1M  furniture IFB 2013 1 X

MEPS Salt Lake City OMA Salt Lake City $0-$1M  furniture IFB 2013 1 X

NASA LaRC Various Renovations IIS NASA Langley $1-$5M  Waiting for Funds IFB DBB 2013 1 X

NOAA Norfolk Dredging IIS Norfolk $1-$5M  Permiting actions by Planning IFB DBB 2013 4 TBD

Norfolk Harbor and Channels CW Norfolk $1-$5M  Preparing Plans and Specifications  IFB DBB 2013 2 Maintenance Dredging Contract

Norfolk Harbor Thimble Shoals Channel CW Norfolk $1-$5M  Design, Plans and Specifications  IFB DBB 2013 3 Maintenance Dredging Contract

NPS - Colonial Natl Historic Park, Bank Stabilization IIS Yorktown $0-$1M  Waiting for FONSI to Advertise Sole Source DBB 2013 1 X 8a P&M Construction

Quantico Dam OMA Quantico $5-10M Revising Acq Strategy DB 2013 1

Remote Delivery Facility MCA Rivanna Station $5-$10M  Developing RFP IFB DB 2013 3 X

Tylers Beach Maintenance Dredging CW Tylers Beach $0-$1M  Design In Progress DBB 2013 4 X  Maintenance Dredging Contract 

WCV Maintenance Dredging CW Various $1-$5M  Design, Plans and Specifications  In Progress DBB 2013 2 X  Maintenance dredging 50,000 CY from 
portions of the WCV project near 
Wachapreague, Va. 

NEW DDESS SRM AE IDIQ A-E Various $10,000 NEW SB IDIQ 2013 2 10M/4yr SB 
AE IDIQ

NEW DoDEA MILCON SB A-E Various $10,000 NEW SB IDIQ 2013 3 10M/4yr SB 
AE IDIQ

NEW DoDEA MILCON UNR A-E Various $10,000 NEW UN IDIQ 2013 3 10M/4yr 
UNR AE 

IDIQ
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