

NOTE:
CONTRACTOR TO CONFIRM LOCATION/
ELEVATION OF 6" WATERLINE PRIOR
TO EXCAVATION IN THIS AREA.

DITCH TYPICAL SECTION B
STA. 13+89 TO STA. 14+84
SEE DETAIL SHEET 7.

CONSTRUCTION BASELINE TO
MATCH BACK OF CURB
STA 13+89 TO STA 26+00

DITCH TRANSITION, SECTION B
TO SECTION C, STA. 14+84
TO STA. 15+84

Catch Basin
Rim=21.59
Inv.=18.32(NW)
Inv.=18.22(SE)


SSMH
Rim=21.1
Inv.=14.1
Inv.=14.1

- ① CONTRACTOR TO EXTEND OR CUT EXISTING STORM PIPE AS REQUIRED TO MEET SLOPE OF PROPOSED DITCH. DEMOLISH HEADWALL WHERE REQUIRED. TERMINATE WITH STANDARD ES-1 END SECTION.
- ② CONTRACTOR TO RELOCATE EXISTING TELEPHONE POLE GUY AS REQUIRED TO AVOID PROPOSED DITCH. COORDINATE WITH TELEPHONE COMPANY.
- ③ CONTRACTOR TO REMOVE EXISTING FENCE AS REQUIRED & REPLACE WITH NEW 48" TALL WIRE FENCE.
- ④ CONTRACTOR TO REMOVE EXISTING RIPRAP PROTECTION.

NOW OR FORMERLY
HEIRS OF
J. VAUGHAN BEALE
(W.B. 46, P. 486)
(P.B. 5, P. 117)

NOW OR FORMERLY
FRANKLIN CHARITIES,
INCORPORATED
(D.B. 104, P. 597)
(P.B. 6, P. 10)

SCALE: 1" = 20'



**Kimley-Horn
and Associates, Inc.**

**ARMPORY DRIVE
BANK STABILIZATION**

PLAN

DESIGNED KHA	SCALE 1"=50'
DRAWN staff	DATE 04/21/03
CHECKED KHA	JOB # 016165013

4