

Aerial Delivery and Field Service Training Facility,
Fort Lee, VA

					(2 nd)	(LOW)	(4 th)	(3 rd)	
				GOVT EST	MidEastern	SB Ballard	Hensel Phelps	Beers Skan	Carothers
				AMOUNT	AMOUNT	AMOUNT	AMOUNT	AMOUNT	AMOUNT
1	For the complete construction of the Aerial Delivery and Field Training Facility and supporting facilities at Fort Lee, VA								
0001AA	All construction work on the Aerial Delivery & Field Services Training (includes all work inside of a line drawn at a perpendicular distance of five feet outside of the exterior face of foundation walls) excluding Items 0001AB and 0001AC.	1	LS	\$ 13,186,800.00	\$ 13,800,000.00	\$13,925,269.00	\$ 15,148,000.00	\$ 14,745,000.00	DID NOT SUBMIT
0001AB	All construction work on the Aerial Delivery and Field Training Facility and supporting facilities in Item 0001 outside of the five foot line.	1	LS	\$ 1,690,170.00	\$ 1,700,000.00	\$ 1,292,436.00	\$ 1,865,000.00	\$ 950,000.00	
0001AC	All construction work on the Aerial Delivery and Field Services Training Facility and supporting facilities Running Track in Item 0001.	1	LS	\$ 574,320.00	\$ 150,000.00	\$ 240,201.00	\$ 682,000.00	\$ 250,000.00	
	TOTAL AMOUNT			\$ 15,451,290.00	\$ 15,650,000.00	\$15,457,906.00	\$ 17,695,000.00	\$ 15,945,000.00	