AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				PAGEO	F PAGES
		1	J	1	7
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REC	Q. NO. 5. PROJEC	CT NO.(If app	licable)
0002	13-Feb-2002	W26GLG-1352-1787			
6. ISSUED BY COI	DE DACW65	7. ADMINISTERED BY (If other	than item 6) COD	Е	
CONTRACTING OFFICE (CA/CW) US ARMY ENGR DIST NORFOLK ATTN: CENAO-CT 803 FRONT STREET NORFOLK VA 23510-1096		See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (I	No., Street, County, State an	nd Zip Code) X	A. AMENDMENT OF DACW65-02-B-0002	SOLICITAT	ION NO.
			DB. DATED (SEE ITEN 14-Jan-2002	M 11)	
			0A. MOD. OF CONTE		R NO.
CODE	FACILITY CODE		OB. DATED (SEE IT)	EM 13)	
		TO AMENDMENTS OF SOLICITA	TIONS		
X The above numbered solicitation is amended as set forth in			s extended, X is not	extended	
Offer must acknowledge receipt of this amendment prior	•	•		extended.	
(a) By completing Items 8 and 15, and returning 1 or (c) By separate letter or telegram which includes a ref RECEIVED AT THE PLACE DESIGNATED FOR THE REJECTION OF YOUR OFFER. If by virtue of this ame provided each telegram or letter makes reference to the s	copies of the amendment; (b) By erence to the solicitation and ame RECEIPT OF OFFERS PRIOR adment you desire to change an of	vacknowledging receipt of this amendment on vendment numbers. FAILURE OF YOUR ACK TO THE HOUR AND DATE SPECIFIED MA	each copy of the offer submi NOWLEDGMENT TO BE Y RESULT IN de by telegram or letter,	tted;	
12. ACCOUNTING AND APPROPRIATION DAT	'A (If required)				
		OIFICATIONS OF CONTRACTS/ORD DER NO. AS DESCRIBED IN ITEM 1			
A.THIS CHANGE ORDER IS ISSUED PURSU CONTRACT ORDER NO. IN ITEM 10A.				IN THE	
B.THE ABOVE NUMBERED CONTRACT/OR office, appropriation date, etc.) SET FORTI				ges in paying	
C.THIS SUPPLEMENTAL AGREEMENT IS E	NTERED INTO PURSUA	NT TO AUTHORITY OF:			
D.OTHER (Specify type of modification and au	thority)				
E. IMPORTANT: Contractor is not,	is required to sign this	document and return copi	es to the issuing office.		
14. DESCRIPTION OF AMENDMENT/MODIFIC where feasible.) Changes	ATION (Organized by UC	F section headings, including solicitat	ion/contract subject ma	tter	
POC Susan Hurst 757-441-7747 757-441-7183 susan.i.hurst@usace.army.mil					
Except as provided herein, all terms and conditions of the docu	ment referenced in Item 9A or 10	A as heretofore changed remains unchanged a	und in full force and effect		
15A. NAME AND TITLE OF SIGNER (Type or p			E OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED 10	6B. UNITED STATES OF AMERICA		16C. DATE S	SIGNED
	$ _{\underline{\mathrm{B}}}$	Y		13-Feb-200)2
(Signature of person authorized to sign)		(Signature of Contracting Officer))		

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Changes in Section 00010

CLIN 0002

The pricing detail quantity has increased from 135,000.00 by 115,000.00 to 250,000.00

CLIN 0003 was deleted.

Changes in Section SF 30

The subject solicitation is changed as follows:

Bid opening date and time is not changed

1. Section 00010

Page 4 of 29. Basis of Award/Use of Rehandling Basin. Is changed to read as follows:

All blanks must be filled in by the bidder. For bids based on the use of the Rehandling Basin, the Government, for purposes of evaluation, will add the current rehandling charge of \$1.44 per cubic yard for the quantity indicated to be placed in the Rehandling Basin. The Rehandling Basin charges will be borne by the Government and are not to be included in the contractor's bid. Award for the entire work will be made to the lowest responsible, responsive bidder on the basis of the total price bid including all options, plus rehandling charges for the quantity of material indicated to be placed by the bidder in the Rehandling Basin. Prior to making an award, a pre-award survey will be made and the low bidder will be required to show that he has the necessary capital, experience, and owns or can procure the necessary plant to commence the work at the time prescribed in the specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

For purposes of determining the low bidder (see Paragraph BASIS OF AWARD), bidders must indicate below the method of dredged material placement as required by the respective dredge type to be utilized by the Contractor on this contract:

INDICATE METHOD BELOW TOTAL COSTS TO BE ADDED TO CONTRACTOR BIDS FOR PURPOSE OF DETERMINING LOW BIDDER

	QTY	U/M	U/P	AMOUNT
Placement of material by pipeline discharge into Craney Island Dredged Material Management Area	. N/A	N/A	N/A	\$ 0.00
TOTAL AMOUNT BID ITEMS 0001, 0002 AB	BOVE			
TOTAL AMOUNT FOR DETERMINING LOV	W BIDDER	\$ \$ =====		
Placement of material by barge or scow into Rehandling Basin.	250,000 CY	\$1.44	\$360,0	000
TOTAL AMOUNT BID ITEMS 0001, 0002 AE		\$		
TOTALAMOUNT FOR DETERMINING LOW (0001 + 0002 + rehandling basin)	V BIDDER	\$		

2. SECTION 01005

Page 01005-1, revise paragraph 1.1 to read as follows:

"1.1 Special Work Requirements

The work consists of dredging the Channel to Newport News to depths indicated. The Contractor shall have the option to perform the scheduled work with a hydraulic dredge and pipeline and deposit dredged material within the Craney Island Dredged Material Management Diked Containment Area as indicated or perform the scheduled work with a bucket dredge and transport by bottom-dumping barges and scows and deposit the dredged material in the Rehandling Basin at the Craney Island Dredged Material Management Area. The contract plans and specifications have been prepared to comply with Virginia Department of Environmental Quality Water Protection Permit requirements that were established during the planning and development of this project, a copy will be given to the Contractor after award of the contract. All dredging, transport and placement of dredged material under this contract shall be in compliance with all conditions set forth in the contract documents and the Virginia Department of Environmental Quality Water Protection Permit as specified. The Contractor is advised that any deviations from the construction methods and procedures indicated by the plans and specifications that are not prior approved in writing by the Contracting Officer, and any non-compliance with or violation of the conditions stated in the permit, shall be cause for the Contracting Officer issuing a stop work order. Any stop work orders issued for these causes will not be subject to time extensions or cost recovery by the Contractor. Any non-compliance with or violation of the conditions stated in the permit noted herein may result in revocation of the permit for the project and may result in criminal and civil penalties against the Contractor."

2. SECTION 01270

Page 01270-2, paragraph 1.4.1, in the paragraph header delete "and Option Bid Payment Item No. 0003 Dredging".

3. SECTION 01355

Page 01355-3, revise paragraph 1.3.2 to read as follows:

"1.3.2 Special Environmental Requirements (Permits)

This section supplements the Contractor's responsibility under the contract clause "PERMITS AND RESPONSIBILITIES" to the extent that the Government has already obtained environmental permits for the required dredging and dredged material placement. The contract plans and specifications have been prepared to comply with Virginia Department of Environmental Quality Water Protection Permit requirements that were established during the planning and development of this project, of which a copy will be given to the Contractor after award of the contract. All dredging, transport and placement of dredged material under this contract shall be in compliance with all conditions set forth in the contract documents and the Virginia Department of Environmental Quality Water Protection Permit as specified. The Contractor is advised that any deviations from the construction methods and procedures indicated by the plans and specifications that are not prior approved in writing by the Contracting Officer, and any non-compliance with or violation of the conditions stated in the permit, shall be cause for the Contracting Officer issuing a stop work order. Any stop work orders issued for these causes will not be subject to time extensions or cost recovery by the Contractor. Any non-compliance with or violation of the conditions stated in the permit noted herein may result in revocation of the permit for the project and may result in criminal and civil penalties against the Contractor."

4. REISSUED DRAWING

Delete drawing H-10-11-60(1) and substitute therefore the new drawing H-10-11-60(1), revision A, dated 11 Feb 2002, issued as a part of this amendment.

5. Sec 00100

52.236-27	SITE VISIT	(CONSTRUCTION)	(FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:

Name: Denny Copperthite

Craney Island Facility Manager Address: US Army Corps of Engineers

803 Front St

TOTAL CLINS 0001 and 0002

Norfolk VA 23510

757-484-1021 Telephone:

6. Sec 00010 is changed to read as follows:						
ITEM NO 0001	SUPPLIES/SERVICES	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT	
	Mobilization and Demobilization FFP					
	PURCHASE REQUEST NUMBER W26GLG-1352-1787					
				NET AMT		
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0002		250,000.00	Cubic Yard			
	Dredging Cl. 14	NI ANI	1 4 650 (
	FFP - Dredging Channel to Newport News to a depth of 52 feet with a 1 foot allowable overdepth, and placing the dredged material within the Craney Island					
	Dredged Material Management Area, complete, including all associated work as indicated and specified. Quantity is estimated.					
	PURCHASE REQUEST NUMBER W26GLG-1352-1787					

NET AMT

DACW65-02-B-0002 0002 Page 6 of 7 Changes in Section 00700

The following clauses which are incorporated by reference have been added or modified:

52.228-14 Irrevocable Letter of Credit

DEC 1999